

# **VILLAGE OF WIND POINT**

## **Village Green Park**

### **ADDENDUM NO. 1**

Village of Wind Point  
215 East Four Mile Road, Racine, WI 53402

Dated April 5, 2017

NMB Project ID: 2016.001.07



Nielsen Madsen + Barber

CIVIL ENGINEERS AND LAND SURVEYORS



## **Addendum No. 1 (REBID)**

### **CHANGES TO PROJECT MANUAL**

The following changes are hereby made to the Project Manual.

### **BIDDER'S PROPOSAL**

**REMOVE** – Item #3 – Demolish Retaining Wall (1 Lump Sum)

**REPLACE** – Item #3 – Demolish Retaining Wall and Park Amenities Not Designated to be Salvaged (1 Lump)

**REMOVE** – Item #4 – Salvage Sign, Table and Benches (1 Lump Sum)

**REPLACE** – Item #4 – Salvage Sign, Tables and Benches (1 Lump Sum)

**SEE THE ATTACHED REVISED BIDDER'S PROPOSAL.**

### **CHANGES TO THE PLAN SET**

**Sheet C-4 – REMOVE** (dated February 14, 2017)

**REPLACE** (dated April 5, 2017) - Attached

**\*\*NOTE: Please acknowledge receipt of Addendum No. 1 on page 3 of the Bidder's Proposal \*\***



**BIDDER'S PROPOSAL  
FOR  
VILLAGE OF WIND POINT  
VILLAGE GREEN PARK REBID**

TO: THE OWNER

I, the undersigned, having investigated fully the conditions affecting the cost of the work, and with full knowledge of the requirements set forth in the Contract Documents, hereby propose to furnish, install, and pay for all materials, tools, and appliances, labor, equipment, and all utility and transportation services, to construct, complete, and ready for use, all in accordance with the Contract Documents as attached hereto, the following work for the compensation indicated:

For the Village Green Park as shown on the Plans attached hereto, in accordance with the Contract Documents and the requirements of the Engineer under them, for the total lump sum of

\_\_\_\_\_ Dollars and \_\_\_\_ Cents (\$\_\_\_\_\_), with the following prices used as a basis for fixing the cost of authorized additions, deductions or changes in the work:

1.        640 Lin. Ft.        Saw Cut Pavement  
           @ \_\_\_\_\_  
           Dollars (\$ \_\_\_\_\_) / L.F.        ..... \$ \_\_\_\_\_
  
2.        1,200 Sq. Yds.        Removing Asphalt Pavement  
           @ \_\_\_\_\_  
           Dollars (\$ \_\_\_\_\_) / S.Y.        ..... \$ \_\_\_\_\_
  
3.        **1 Lump Sum Demolish Retaining Wall and Park Amenities Not Designated to be Salvaged**  
           @ \_\_\_\_\_  
           **Dollars (\$ \_\_\_\_\_) / L.S.        ..... \$ \_\_\_\_\_**
  
4.        **1 Lump Sum Salvage Sign, Tables and Benches**  
           @ \_\_\_\_\_  
           **Dollars (\$ \_\_\_\_\_) / L.S.        ..... \$ \_\_\_\_\_**
  
5.        1 Lump Sum    Clearing & Grubbing  
           @ \_\_\_\_\_  
           Dollars (\$ \_\_\_\_\_) / L.S.        ..... \$ \_\_\_\_\_
  
6.        1 Lump Sum    Fence Removal  
           @ \_\_\_\_\_  
           Dollars (\$ \_\_\_\_\_) / L.S.        ..... \$ \_\_\_\_\_
  
7.        770 Lin. Ft.        Silt Fencing  
           @ \_\_\_\_\_  
           Dollars (\$ \_\_\_\_\_) / L.F.        ..... \$ \_\_\_\_\_

8. 8 Each Inlet Protection, Type B  
 @  
 Dollars (\$) / Each ..... \$
9. 1 Lump Sum Excavation Common  
 @  
 Dollars (\$) / L.S. .... \$
10. 680 Tons Base Aggregate Dense 1 1/4"  
 @  
 Dollars (\$) / Ton ..... \$
11. 2,000 Sq. Yds. Salvaged Topsoil  
 @  
 Dollars (\$) / S.Y. .... \$
12. 165 Tons HMA Pavement, Type 5 LT 58-28 S, 3" Walking Path  
 @  
 Dollars (\$) / Ton ..... \$
13. 50 Tons HMA Pavement, Type 3 LT 58-28 S, Lower Course  
 @  
 Dollars (\$) / Ton ..... \$
14. 40 Tons HMA Pavement Type 5 LT 58-28 S, Upper Course  
 @  
 Dollars (\$) / Ton ..... \$
15. 790 Sq Yds. Concrete Pavement  
 @  
 Dollars (\$) / S.Y. .... \$
16. 8 Each Pavilion Footing  
 @  
 Dollars (\$) / Each ..... \$
17. 440 Lin. Ft. Perforated Pipe Underdrain Drain Tile, 6-inch  
 @  
 Dollars (\$) / L.F. .... \$
18. 350 Lin. Ft. Pavement Marking  
 @  
 Dollars (\$) / L.F. .... \$

19.	7 Each	Concrete Curb Stop	
	@		
	Dollars (\$	_____ )/ Each	.....\$ _____
20.	1,500 Sq. Yds.	Restoration (Topsoil, Seeding, Fertilizer, Erosion Mat)	
	@		
	Dollars (\$	_____ )/ S.Y.	.....\$ _____
21.	1 Each	Handicap Sign and Post	
	@		
	Dollars (\$	_____ )/ Each	.....\$ _____
			<b>TOTAL BID</b> \$ _____

I hereby certify that I have examined and carefully prepared this proposal from the Contract Documents and have checked the same in detail before submitting it; that I have full authority to make such statements and submit such proposal on behalf of \_\_\_\_\_ and that such statements are true and correct.

**TIME LIMITS**

If the undersigned is notified of the acceptance of this bid within fourteen (14) calendar days from receipt of the bid, he agrees that the work shall be substantially completed no later than August 31, 2017.

Date: \_\_\_\_\_

Company \_\_\_\_\_

Signature \_\_\_\_\_

Title \_\_\_\_\_

Address \_\_\_\_\_

Phone \_\_\_\_\_

**OWNER**  
 The Village of Wind Point  
 215 East Four Mile Road  
 Racine, WI 53402

**ACKNOWLEDGEMENT OF RECEIPT OF ADDENDA**

We acknowledge receipt of the following Addenda:

Addendum No. \_\_\_\_\_

Dated \_\_\_\_\_

I have reviewed and completed all of the bidding documents.

DATE \_\_\_\_\_

FIRM \_\_\_\_\_

BY \_\_\_\_\_





**VILLAGE GREEN**  
SITE DEMOLITION PLAN

FOR  
VILLAGE OF WIND POINT

VILLAGE OF WIND POINT, RACINE COUNTY, WISCONSIN

NO.	REVISION	BY	DATE
1	ADDENDUM 1	MRM	4-5-17

PROJ. MGR: \_\_\_\_\_ MRM  
DRAFTED: \_\_\_\_\_ NDB  
DATE: 2-10-2017  
CHECKED: \_\_\_\_\_ MRM  
DATE: 2-14-2017

2016.0001.07

SHEET  
**C-4**

**ISSUE FOR BIDS - 3-22-2017**

