

RACINE COUNTY BOARD OF DRAINAGE COMMISSIONERS
HOOSIER CREEK CANAL / DITCH MAINTENANCE & EROSION CONTROL IMPROVEMENTS
Bid Results
September 6, 2017

Contractor	Location 3 Hoosier Creek	Location 4 Hoosier Creek	Location 5 Branch 4 Ditch	Location 6 Branch 4 Ditch	Alternate #1- Location 6 - Branch 4 Ditch	Alternate #2 - Location 6 - Branch 4 Ditch	Total
Bradford	\$38,063.20	\$28,420	\$64,003.25	\$7,744	\$7,744	\$15,104	\$161,078
Gunderson Excavating	\$3,949.50	\$12,482.50	\$4,284.00	\$18,752.75	\$4,800.00	\$12,800.00	\$57,068.75
Ray Hintz	\$6,811.04	\$12,482.50	\$7,380.24	\$33,212.69	\$11,464.96	\$15,151.60	\$218,147.20
Reesman's Excavating	\$19,745.30	\$55,535.80	\$31,595.20	\$94,287.95	\$4,544.00	\$14,208.00	\$219,916.25
Roman's Grading	\$16,287.50	\$40,342.80	\$38,640.00	\$93,406.70	\$5,120.00	\$12,160.00	\$205,957.00